

Balochistan Integrated Water Resources Management & Development Project.

Credit No. 5885-PAK

Contract Award

**PROCUREMENT OF WORKS LAND
LEVELING AND HERB & SHRUB
CLEARING LOT 1- NARI GORGE, LOT 2-
MUSHKAF, LOT 3 – SEHAN, LOT 4-
GUNDACHA, AND LOT 5 – NIMMI &
SHEB E MAIDAN
REF. NCB NO. PK-PMU-BIWRMDP-
251681-CW-RFB/**

Contracts Award for Procurement of Crop Booklets

Name of Project: Balochistan Integrated Water Resources Management & Development Project.
 Bid/Contract Description: Procurement of Works Land Leveling And Herb & Shrub Clearing Lot 1- Nari Gorge, Lot 2- Mushkaf, Lot 3 – Sehan, Lot 4- Gundacha, And Lot 5 – Nimmi & Sheb E Maidan
 Scope of Contract: Duration: 180 days.

Contract Signature Date : April. 28 , 2022

Awarded Bidder		
Name & Address of awarded bidder	Bid price at bid opening	Final bid price
M/S Malik Abdul Ghaffar & brothers.	Lot 1- 58,481,101 Lot 2- 23,257,584 Lot 3- 35,530,730.80 Lot 4- 35,438,777.60 Lot 5- 19,463,703.20	Lot 1- 58,481,101 Lot 2- 23,257,584 Lot 3- 35,530,731 Lot 4- 35,438,778 Lot 5- 19,463,703

Evaluated Bidder(s)		
Name of evaluated bidder(s)	Bid price at bid opening	Bid price of evaluated bid
M/S Malik Abdul Ghaffar & brothers.	Lot 1- 58,481,101 Lot 2- 23,257,584 Lot 3- 35,530,730.80 Lot 4- 35,438,777.60 Lot 5- 19,463,703.20	Lot 1- 58,481,101 Lot 2- 23,257,584 Lot 3- 35,530,731 Lot 4- 35,438,778 Lot 5- 19,463,703
M/S Moosa Jan & Jan	Lot 1 - 75,441,850 Lot 2 - 29,016,600 Lot 3 - 45,665,980 Lot 4 - 45,546,560 Lot 5 - 24,258,710	Lot 1 - 75,441,850 Lot 2 - 29,016,600 Lot 3 - 45,665,980 Lot 4 - 45,546,560 Lot 5 - 24,258,710
M/S Nousherwani Construction Co.	Lot 1 - 68,440,635	Lot 1 - 68,440,635
M/S Anwar Bezenjo	Lot 4 - 35,284,806.40 Lot 5 - 19,383,579.60	Lot 4 - 35,284,806.40 Lot 5 - 19,383,579.60

Rejected Bidder(s)

None

